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1.1.  Question:

1.2.

Backlog - on pg. 18 we are asked for "...anticipated backlog for 2002 through 2008." As
the project is pretty much done in mid-2006 (plus warranty phase of course), would you
like to see beyond 2006? This was modified for Warnock & Swenson for the same
reason.

Answer:
Mid-2006 will be adequate.

Question:

Management Plan & Statements of Qualifications - on pg. 18-19 we are asked for seven
(7) copies of both of these. Would you like this many copies or will 4 suffice (as was
done for Warnock & Swenson while HSEB did receive 7)? We're happy to furnish 7 if
desired (just trying to save paper if not).

Answer:

Save the trees, by all means. Four will be sufficient.

End of Addendum




